

CITY OF SAUSALITO
420 Litho Street, Sausalito, CA 94965

Addendum No. 2

Issued June 25, 2019

For

**PLANNING AND DESIGN SERVICES FOR SAUSALITO FERRY
LANDSIDE IMPROVEMENTS PROJECT**

Page 1 of 2

**NOTICE TO ALL POTENTIAL PROPOSERS SUBMITTING A PROPOSAL FOR THIS
WORK:**

You are hereby notified of the following information, changes, clarifications or modifications to the original Request for Proposal and subsequent Addenda. This Addendum shall supersede the original RFP and previous Addenda wherein it contradicts the same and shall take precedence over anything to the contrary therein. All other conditions remain, UNCHANGED.

This Addendum is hereby made a part of the RFP to the same extent as though it were originally included therein.

Revision:

The following milestone dates are revised:

Deadline for Submitting Questions (Section 2F):

Change **FROM** June 28, 2019 **TO** July 19, 2019 at 4:00 p.m.

Proposal Submission Deadline (Section 2C):

Change **FROM** July 5, 2019 **TO** August 2, 2019 at 4:00 p.m.

Optional: Proposer Interviews (if requested by City) (Section 12A)

Change **FROM** Week of July 7, 2019 **TO** week of August 5, 2019

Notice of Intent to Award

Change **FROM** Week of July 7, 2019 **TO** week of August 19, 2019

City Council Authorizes Award

Change **FROM** July 16, 2019 **TO** August 27, 2019

Execute Agreement

Change **FROM** July 18, 2019 **TO** August 29, 2019

Notice to Proceed

Change **FROM** July 18, 2019 **TO** August 29, 2019

END OF ADDENDUM NO. 2

SAUSALITO FERRY LANDSIDE IMPROVEMENTS PROJECT

Addendum No. 2

Issued By: City of Sausalito
Andrew Davidson
Senior Engineer
California Civil Engineer C048210
Sealed 25June19
Expires 30June20



ACKNOWLEDGED

Proposer's Signature

A signed copy of this addendum is to be submitted as a part of the proposal for the subject project. Failure to do so may subject the Proposer to Disqualification.