CITY OF SAUSALITO

420 Litho Street, Sausalito, CA 94965

Addendum No. 3

Issued **July 26, 2019**

For

PLANNING AND DESIGN SERVICES FOR SAUSALITO FERRY LANDSIDE IMPROVEMENTS PROJECT

NOTICE TO ALL POTENTIAL PROPOSERS SUBMITTING A PROPOSAL FOR THIS WORK:

You are hereby notified of the following information, changes, clarifications or modifications to the original Request for Proposal and subsequent Addenda. This Addendum shall supersede the original RFP and previous Addenda wherein it contradicts the same and shall take precedence over anything to the contrary therein. All other conditions remain, UNCHANGED.

This Addendum is hereby made a part of the RFP to the same extent as though it were originally included therein.

Revision:
The following milestone dates are revised:

Deadline for Submitting Questions (Section 2F):
Change **FROM** July 19, 2019 **TO** August 8, 2019 at 4:00 p.m.

Proposal Submission Deadline (Section 2C):
Change **FROM** August 2, 2019 **TO** August 19, 2019 at 4:00 p.m.

Optional: Proposer Interviews (if requested by City) (Section 12A)
Change **FROM** Week of August 5, 2019 **TO** week of August 26, 2019

Notice of Intent to Award
Change **FROM** Week of August 19, 2019 **TO** week of September 2, 2019

City Council Authorizes Award
Change **FROM** August 27, 2019 **TO** September 10, 2019

Execute Agreement
Change **FROM** August 29, 2019 **TO** September 12, 2019

Notice to Proceed
Change **FROM** August 29, 2019 **TO** September 12, 2019

END OF ADDENDUM NO. 3

SAUSALITO FERRY LANDSIDE IMPROVEMENTS PROJECT

Addendum No. 3

Issued By: **City of Sausalito**
Andrew Davidson
Senior Engineer
California Civil Engineer C048210
Sealed 26July19
Expires 30June20

ACKNOWLEDGED

_____

Proposer's Signature

A signed copy of this addendum is to be submitted as a part of the proposal for the subject project. Failure to do so may subject the Proposer to Disqualification.