

CITY OF SAUSALITO
420 Litho Street, Sausalito, CA 94965

Addendum No. 1

Issued **January 4, 2018**

For

NAPA STREET DRAINAGE IMPROVEMENT PROJECT

Page 1 of 1

NOTICE TO ALL PLAN HOLDERS SUBMITTING BIDS FOR THIS WORK:

You are hereby notified of the following information, changes, clarifications or modifications to the original Contract Documents, Project Manual, Drawings, Specifications and subsequent Addenda. This Addendum shall supersede the original Contract Documents and previous Addenda wherein it contradicts the same and shall take precedence over anything to the contrary therein. All other conditions remain, UNCHANGED.

This Addendum is hereby made a part of the Contract Documents to the same extent as though it were originally included therein.

Revision:
CONTRACT DOCUMENTS, SPECIAL PROVISIONS-SPECIFICATIONS-BID DOCUMENTS

SECTION 1 – BIDDING AND CONTRACT REQUIREMENTS: REMOVE the BID GUARANTY BOND from the Contract Documents. The bidder is only responsible to submit the BIDDER’S BOND.

END OF ADDENDUM NO. 1

Issued By: City of Sausalito
Andrew Davidson
Senior Engineer
California Civil Engineer C048210
Sealed 4January18
Expires 30June18



ACKNOWLEDGED

Bidder's Signature

A signed copy of this addendum is to be submitted as a part of the bid package for the subject project. Failure to do so may subject the Bidder to Disqualification.