

CITY OF SAUSALITO
420 Litho Street, Sausalito, CA 94965

Addendum No. 1

Issued June 17, 2019

For

**PLANNING AND DESIGN SERVICES FOR SAUSALITO FERRY
LANDSIDE IMPROVEMENTS PROJECT**

Page 1 of 1

**NOTICE TO ALL POTENTIAL PROPOSERS SUBMITTING A PROPOSAL FOR THIS
WORK:**

You are hereby notified of the following information, changes, clarifications or modifications to the original Request for Proposal and subsequent Addenda. This Addendum shall supersede the original RFP and previous Addenda wherein it contradicts the same and shall take precedence over anything to the contrary therein. All other conditions remain, UNCHANGED.

This Addendum is hereby made a part of the RFP to the same extent as though it were originally included therein.

Revision:

The following milestone dates are revised:

Pre-Proposal Meeting (Section 2B):

Change **FROM** June 18, 2019 **TO** June 26 at 10:00 a.m.

Deadline for Submitting Questions (Section 2F):

Change **FROM** June 21, 2019 **TO** June 28, 2019 at 4:00 p.m.

Proposal Submission Deadline (Section 2C):

Change **FROM** June 28, 2019 **TO** July 5, 2019 at 4:00 p.m.

Optional: Proposer Interviews (if requested by City) (Section 12A)


Change **FROM** Week of June 30, 2019 **TO** week of July 7

END OF ADDENDUM NO. 1

SAUSALITO FERRY LANDSIDE IMPROVEMENTS PROJECT

Addendum No. 1

Issued By: City of Sausalito
Andrew Davidson
Senior Engineer
California Civil Engineer C048210
Sealed 17 June 19
Expires 30 June 20



ACKNOWLEDGED

Proposer's Signature

A signed copy of this addendum is to be submitted as a part of the proposal for the subject project. Failure to do so may subject the Proposer to Disqualification.