

Edwards Ave. Slope Stabilization Project  
 Bid Opening February 5, 2026  
 Preliminary Bid Results

BID SCHEDULE				Advanced Geotechniques		Acustruct		BuildCorp		Access Limited		RWR Construction	
BID ITEM NO.	ITEM DESCRIPTION	EST. QTY.	UNIT	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL
1	Mobilization and, Demobilization	1	LS	\$ 45,000.00	\$ 45,000.00	\$ 43,770.00	\$ 43,770.00	\$ 53,750.00	\$ 53,750.00	\$ 32,620.21	\$ 32,620.21	\$ 19,981.00	\$ 19,981.00
2	Traffic Control System	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 65,250.00	\$ 65,250.00	\$ 30,000.00	\$ 30,000.00	\$ 105,882.56	\$ 105,882.56	\$ 10,464.00	\$ 10,464.00
3	Erosion & Sediment Control	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 7,920.00	\$ 7,920.00	\$ 35,000.00	\$ 35,000.00	\$ 11,385.56	\$ 11,385.56	\$ 7,812.00	\$ 7,812.00
4	Clearing & Grubbing	1	LS	\$ 25,000.00	\$ 25,000.00	\$ 5,650.00	\$ 5,650.00	\$ 33,000.00	\$ 33,000.00	\$ 8,228.88	\$ 8,228.88	\$ 17,168.00	\$ 17,168.00
5	Removal of Existing Erosion Control Mats	1	LS	\$ 5,000.00	\$ 5,000.00	\$ 1,800.00	\$ 1,800.00	\$ 10,650.00	\$ 10,650.00	\$ 4,002.37	\$ 4,002.37	\$ 500.00	\$ 500.00
6	Scaling and Excavation	55	CY	\$ 500.00	\$ 27,500.00	\$ 482.00	\$ 26,510.00	\$ 1,100.00	\$ 60,500.00	\$ 372.77	\$ 20,502.35	\$ 574.00	\$ 31,570.00
7	Demolition and Removal of Existing Concrete Box	1	LS	\$ 3,000.00	\$ 3,000.00	\$ 2,650.00	\$ 2,650.00	\$ 15,000.00	\$ 15,000.00	\$ 2,071.72	\$ 2,071.72	\$ 2,713.00	\$ 2,713.00
8	Production Anchors	157	EA	\$ 1,600.00	\$ 251,200.00	\$ 1,345.00	\$ 211,165.00	\$ 900.00	\$ 141,300.00	\$ 1,537.15	\$ 241,332.55	\$ 2,045.00	\$ 321,065.00
9	Sacrificial Anchors	8	EA	\$ 3,000.00	\$ 24,000.00	\$ 1,512.00	\$ 12,096.00	\$ 1,300.00	\$ 10,400.00	\$ 2,834.30	\$ 22,674.40	\$ 1,819.00	\$ 14,552.00
10	Slope Mesh, Tecco G65/3	5100	SF	\$ 15.00	\$ 76,500.00	\$ 23.85	\$ 121,635.00	\$ 12.00	\$ 61,200.00	\$ 14.92	\$ 76,092.00	\$ 23.52	\$ 119,952.00
11	Erosion Control Mats	5,100	SF	\$ 2.00	\$ 10,200.00	\$ 2.75	\$ 14,025.00	\$ 12.00	\$ 61,200.00	\$ 3.36	\$ 17,136.00	\$ 4.99	\$ 25,449.00
12	Hydroseeding	5,100	SF	\$ 2.00	\$ 10,200.00	\$ 1.35	\$ 6,885.00	\$ 5.00	\$ 25,500.00	\$ 1.00	\$ 5,100.00	\$ 1.31	\$ 6,681.00
Base Bid Total				-	\$ 497,600.00	-	\$ 519,356.00	-	\$ 537,500.00	-	\$ 547,028.60	-	\$ 577,907.00

BID SCHEDULE				Westward Builders Inc		Engineered Soil Repairs		Valentine Corporation		Marinship Development Interest	
BID ITEM NO.	ITEM DESCRIPTION	EST. QTY.	UNIT	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL
1	Mobilization and, Demobilization	1	LS	\$ 25,000.00	\$ 25,000.00	\$ 14,382.00	\$ 14,382.00	\$ 41,000.00	\$ 41,000.00	\$ 20,000.00	\$ 20,000.00
2	Traffic Control System	1	LS	\$ 60,000.00	\$ 60,000.00	\$ 8,896.00	\$ 8,896.00	\$ 54,069.00	\$ 54,069.00	\$ 71,634.50	\$ 71,634.50
3	Erosion & Sediment Control	1	LS	\$ 24,000.00	\$ 24,000.00	\$ 3,088.00	\$ 3,088.00	\$ 7,000.00	\$ 7,000.00	\$ 8,750.00	\$ 8,750.00
4	Clearing & Grubbing	1	LS	\$ 65,000.00	\$ 65,000.00	\$ 3,552.00	\$ 3,552.00	\$ 5,800.00	\$ 5,800.00	\$ 43,750.00	\$ 43,750.00
5	Removal of Existing Erosion Control Mats	1	LS	\$ 28,000.00	\$ 28,000.00	\$ 2,247.00	\$ 2,247.00	\$ 2,300.00	\$ 2,300.00	\$ 6,250.00	\$ 6,250.00
6	Scaling and Excavation	55	CY	\$ 700.00	\$ 38,500.00	\$ 378.00	\$ 20,790.00	\$ 280.00	\$ 15,400.00	\$ 250.00	\$ 13,750.00
7	Demolition and Removal of Existing Concrete Box	1	LS	\$ 16,000.00	\$ 16,000.00	\$ 797.00	\$ 797.00	\$ 1,000.00	\$ 1,000.00	\$ 10,091.00	\$ 10,091.00
8	Production Anchors	157	EA	\$ 1,385.00	\$ 217,445.00	\$ 2,923.00	\$ 458,911.00	\$ 3,500.00	\$ 549,500.00	\$ 3,750.00	\$ 588,750.00
9	Sacrificial Anchors	8	EA	\$ 1,385.00	\$ 11,080.00	\$ 2,500.00	\$ 20,000.00	\$ 5,000.00	\$ 40,000.00	\$ 8,125.00	\$ 65,000.00
10	Slope Mesh, Tecco G65/3	5100	SF	\$ 22.00	\$ 112,200.00	\$ 25.45	\$ 129,795.00	\$ 21.00	\$ 107,100.00	\$ 21.88	\$ 111,588.00
11	Erosion Control Mats	5,100	SF	\$ 4.00	\$ 20,400.00	\$ 1.45	\$ 7,395.00	\$ 1.00	\$ 5,100.00	\$ 6.25	\$ 31,875.00
12	Hydroseeding	5,100	SF	\$ 1.65	\$ 8,415.00	\$ 1.60	\$ 8,160.00	\$ 1.00	\$ 5,100.00	\$ 1.88	\$ 9,588.00
Base Bid Total				-	\$ 626,040.00	-	\$ 678,013.00	-	\$ 833,369.00	-	\$ 981,026.50